NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 11/03/2014

Control 0237-07-012, ETC.
Project STP 2015(294), ETC.
Highway FM 133, ETC.
County DIMMIT, ETC.

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPOSAL ADDENDUMS
PROQIECT: STP 2015(294) CONTROL: 0237-07-012
COUNTY: DWMWM T
LETTI NG 11/05/2014
REFERENCE NO 1103

PROPOSAL ADDENDUMS
PROPOSAL COVER
_ BID INSERTS (SH. NO.:
X GENERAL NOTES (SH. NO.: Sheet H of H (plan sheet 10C)

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OTHER: Pl an sheet

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

General Notes: sheet Hof H- Item 3278 - added | ast paragraph.
Pl an sheet 10C:. added | ast paragraph to Item 3278.
Pl an sheet 17: changed Aggregate Type.




Project Number: STP 2015 (294), etc. Sheet
County: Dimmit, etc. Control: 0237-07-012, etc.

Highway: FM 133, etc.

GENERAL NOTES:
Iltem 5 - Control of the Work

Reference all existing striping and pavement markings in a manner which allow
the markings to be re-established. Place extra reference (if needed) to ensure

that the markings (lane lines, edge lines, ramp gores, etc.) are in-line with signs
on OSB’s, TMS arrows, etc.

Item 7 - Legal Relations and Responsibilities

For all pits or quarries, comply with the “Texas Aggregate Quarry and Pit Safety
Act.”

Upon completion of all work provided in the contract for any individual project, the
Engineer will make an inspection. If it is found to be satisfactory, the Contractor
will be released from further maintenance on that individual project. Such partial
acceptance will be made in writing and will in no way void or alter any terms of
the contract.

If an abandoned-in-place natural gas pipeline is encountered and has to be
removed, wrapped steel gas pipelines will be assumed to contain asbestos,
unless analytical testing of the wrap material determines that the wrap material
contains less than 1% asbestos, as determined using the Polarized Light
Microscopy (PLM) Method. Observe and comply with all federal, state and local
laws, ordinances and regulations regarding the management of asbestos
containing materials. At a minimum, the following procedure will be used
whenever an existing wrapped steel gas pipe has to be removed (for whatever
reason) during construction operations.

1. Notify the Engineer.

2. As soon as the pipe is removed, cover and secure the ends of the pipe with a
double layer of 6 mil plastic, then move it to a secure temporary storage site
(approved by the Engineer) within the project limits. Care will be taken to avoid
damage to the plastic and if damaged, replace before further handling of the
pipe. If the wrapping of the pipe is damaged, the entire pipe will be covered with
plastic.

3. The Engineer will determine the owner (utility company) of the gas line to

coordinate removal of the pipe from the project. If the owner of the gas pipe
cannot be determined, the Engineer will make arrangements to transport the pipe
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Project Number: STP 2015 (294), etc. Sheet
County: Dimmit, etc. Control: 0237-07-012, etc.

Highway: FM 133, etc.

off the project. The Contractor will not be responsible for removing the pipe from
the project.

4. The removal of the steel gas pipe from the trench is subsidiary to the work
that created the need to remove the pipe (structural excavation, roadway
excavation, removal and replacement of the pipe, etc.). The work performed in
handling the pipe after it has been removed (covering with plastic, hauling to a
secure storage within the project, and loading onto the transportation vehicle for
removal from the project) will be paid for through the extra work order process.

If an existing asbestos Cement (AC) pipe is encountered and has to be removed,
observe and comply with all federal, state and local laws, ordinances and
regulations regarding the management of asbestos containing materials. At the
minimum, work involving AC pipe should be overseen by a person who has
received asbestos training and is familiar with the National Emissions Standards
for Hazardous Air Pollutants (NESHAP). If greater than 260 linear feet of pipe is
to be removed, written notification to the Texas Department of State Health
Services (DSHS) 10 days prior commencing with the removal of AC pipe is
required. At each location shown in the plans and/or identified during
construction to involve AC pipe, remove the necessary amount of AC pipe
without creating any friable material. For tie-ins remove whole sections of AC
pipe at the nearest joint. Remove the AC pipe and store it in a secure (Engineer
approved) location for pick up by the owner of the utility. Prior to performing this
work, notify the Engineer and the owner of the utility of the work schedule 48
hours in advance of beginning the work.

Jurisdictional Waters of the United States and Project Specific Locations (PSL)
Coordination - This project requires permit(s) with environmental resource
agencies. There is a high probability that environmentally sensitive areas will be
encountered on contractor designated project specific locations (PSLS) for the
project (including but not limited to haul roads, equipment staging areas, parking
areas, etc.).

Requirements for Work within Jurisdictional Waters of the United States:

The department has been authorized to perform work within designated areas of
the project under U.S. Army Corps of Engineers (USACE) nationwide permit
(NWP) #14 and/or #3a and/or #3b.

The contractor will not initiate activities in a project specific location (PSL)
associated with a U.S. Army Corps of Engineers (USACE) permit area (i.e. an
area where the USACE has jurisdiction) that has not been previously evaluated
by the USACE as part of the permitting for this project. Such activities include,
but are not limited to, haul roads, equipment staging areas, borrow and disposal
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Project Number: STP 2015 (294), etc. Sheet
County: Dimmit, etc. Control: 0237-07-012, etc.

Highway: FM 133, etc.

sites. Associated defined here includes materials delivered to or from the PSL.
The permit area includes all waters of the U.S. and their associated wetlands
affected by activities associated with this project. Special restrictions may be
required for such work in these USACE jurisdictional areas. The contractor will
be responsible for any and all consultations with the USACE regarding activities,
including PSLs, which have not been previously evaluated by the USACE. The
Contractor will provide the department with a copy of all consultation(s) or
approval(s) from the USACE prior to initiating activities.

The contractor may proceed with activities in PSLs that do not affect a USACE
permit area if a self determination has been made that the PSL is
non-jurisdictional or proper USACE clearances have been obtained in
jurisdictional areas or have been previously evaluated by the USACE as part of
the permit review of this project. The contractor is solely responsible for
documenting any determination(s) that their activities do not affect a USACE
permit area. The contractor will maintain copies of their determination(s) for
review by the department and/or any regulatory agency.

The disturbed area for all project locations in the Contract, and the Contractor
project specific locations (PSLs) within 1 mile of the project limits for the
Contract, will further establish the authorization requirements for storm water
discharges. The Department will obtain an authorization to discharge storm water
from the Texas Commission on Environmental Quality (TCEQ) for the
construction activities shown on the plans. The Contractor is to obtain required
authorization from the TCEQ for Contractor PSLs for construction support
activities on or off the ROW. When the total area disturbed in the Contract and
PSLs within 1 mile of the project limits exceeds 5 acres, the Contractor shall
provide a copy of the Contractor Notice of Intent (NOI) for the PSLs to the
Engineer and to the local government operating a municipal separate storm
sewer system (MS4) if applicable. If the total area of project disturbed areas and
PSLs total between 1-acre but less than 5-acres, the Contractor shall post the
appropriate Contractor Construction Site Notice for all Contractor PSLs to be in
compliance with TCEQ storm water regulations.

In order to expedite the approval process for PSLs or to eliminate or minimize
potential impacts to project progress, initiate coordination efforts with the
U.S.A.C.E. within 30 days from the date of “authorization to begin work” for all
PSLs that are in areas where the USACE has jurisdiction (i.e. USACE permit
areas). If this is not done, the contractor waives the right to request any contract
time considerations if project progress is impacted and PSL’S approval is still
pending.
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Requests submitted to the area engineer will be evaluated on this basis, and will
require documentation showing substantial early coordination efforts to expedite
the approval process as herein stated. The request will include a detailed
chronological summary status with dates of coordination activities with the
resource agencies, including those occurring after the initial coordination, to be
reviewed and confirmed by the district’'s environmental section.

For PSLs that fall within USACE permit areas, the Contractor must document
and coordinate with the USACE, if required, before any excavation hauled from
or embankment hauled into a USACE permit area by either (1) or (2) below.

1. Restricted Use of Materials for Previously Evaluated Permit Areas. The
Contractor will document both the project specific location (PSL) and their
authorization and the Contractor will maintain copies for review by the
Department and/or any regulatory agency. When an area within the project
limits has been evaluated by the USACE as part of the permit process for this
project, then:

a. Suitable excavation of required material in the areas shown on the plans
and cross sections as specified in Item 110 is used for permanent or
temporary fill (Item 132, Embankment) within a USACE permit area may
be restricted;

b. Suitable embankment (Item 132) from within the USACE permit area is
used as fill within a USACE evaluated area may be restricted; and,

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is
disposed of at an approved location within a USACE evaluated area may
be restricted.

2. Contractor Materials from Areas Other than Previously Evaluated Areas. The
Contractor will provide the Department with a copy of all USACE coordination
or approvals before initiating any activities for an area within the project limits
that has not been evaluated by the USACE or for any off right-of-way
locations used for the following, but not limited to, haul roads, equipment
staging areas, borrow and disposal sites, including:

a. Item 132, Embankment, used for temporary or permanent fill within a
USACE permit area; and,

b. Unsuitable excavation or excess excavation [‘Waste”] (Iltem 110,
Excavation) that is disposed of outside a USACE evaluated area.

Storm Water Regulations Requirements:

The Contractor shall be responsible for (off ROW) PSLs applicable to the TCEQ
Construction General Permit (CGP) requirements and will notify the Engineer of
the disturbed acreage within one (1) mile of the project limits. The Contractor
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Project Number: STP 2015 (294), etc. Sheet
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shall obtain any required authorization form the TCEQ for any Contractor PSLs
for construction support activities on or off ROW.

The total disturbed areas within the ROW are anticipated at less than one (1)
acre and/or this project is classified as “surface work” consisting of an asphalt
overlay of an existing roadway without shoulder-up disturbances. Due to this
type of construction, the project qualifies for exclusion under the Construction
General Permit (CGP) issued by the Texas Commission on Environmental
Quality (TCEQ) on February 15, 2008. However; should the sum of the
Engineer’s anticipated disturbances and all of the Contractor’s (On ROW and off
ROW) PSLs equal or exceed the one (1) acre threshold, both TxDOT and the
Contractor shall have project responsibilities under the CGP that reverts to non-
exclusion status. To insure project compliance with all applicable water quality
regulations, the Contractor shall obtain Engineer approval for all non-depicted
areas of disturbance that increases the Engineer’s initial soil and vegetation
disturbed area estimates before associated work operations start.

Item 8 - Prosecution and Progress

No closures will be allowed on the weekends which include the following
holidays: January 1, the last Monday in May, July 4, the first Monday in
September, the fourth Thursday in November, December 25 and Easter weekend.

The usual open season for application of asphalt is from: April 1st to September
30th, or as approved in writing by the Engineer. The late start date for the project
is May 1st to coincide with the end of the asphalt season. The minimum
temperature requirements should be followed for the application of asphalt
outside these dates.

Before starting work, provide a sequence of work and estimated progress
schedule meeting the requirements of Section 8.2.B, “Construction Contracts.”

Failure to complete work within the seal coat season established by the plans will
result in liquidated damages as described in Section 8.5, “Failure to Complete
Work on Time.” This includes any surface treatment work carried over to the next
year.

The Engineer may consider extending working days beyond the end of the seal
coat season.

General Notes Sheet E



Project Number: STP 2015 (294), etc. Sheet
County: Dimmit, etc. Control: 0237-07-012, etc.

Highway: FM 133, etc.

Item 9 - Measurement and Payment

Submit Material on hand (MOH) payment requests at least _5 working days
prior to the end of the month for payment on that month’s estimate. For out of
town MOH submit requests at least 10 working days prior to the end of the
month.

Item 302 - Aggregates for Surface Treatments

Previously tested aggregates delivered to the project, which are found to contain
excessive quantities of dust (more than 0.5 percent passing the no. 40 sieve)
during pre-coating, stockpiling or hauling operations, can be rejected by the
Engineer. Use test method TEX-200-F, Part | for testing.

I[tem 500 - Mobilization

"Materials-on-Hand" payments will not be considered in determining percentages
used to compute mobilization payments.

Item 502 - Barricades, Signs, and Traffic Handling

Designate, as the Contractor Responsible Person (CRP), an English speaking
employee on-call nights and weekends (or any other time that work is not in
progress) with a local address and telephone number for maintenance of signs
and barricades. This employee will be located within one (1) hour of traveling
time to the project site. Notify the Engineer in writing of the name, address and
telephone number of this employee. Furnish this information to local law
enforcement officials.

The time frame for the Contractor to provide properly maintained traffic control
devices before they are considered to be in non-compliance with this Item, is 48
hours regardless of the days of the week involved after notification is done in
writing by the Engineer.

When advanced warning flashing arrow panel(s) is/are specified, maintain one
standby unit in good condition at the job site ready for immediate use is required.

Place eight inches of both red and white stripes in an inverted "V" design on the

back of all TMA’s. Conform all sheeting to Departmental Material Specification
D-9-8300, Type C.
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Provide two-way radios in areas where flagmen do not have visual contact with
one another or cannot communicate with one another.

Provide shadow vehicles equipped with Truck Mounted Attenuators (TMA) as
shown on Traffic Control Plan (TCP) standards (2 series).

Limit lane closures to a maximum of 2 miles. If more than one lane closure
location is desired, provide a minimum of a 2 mile passing zone between
locations. Provide a separate sign set up for each location.

Ensure equipment not in use, stockpile aggregate, and other working materials
are:

A minimum of 30 feet from the edge of the travel lane;

Do not obstruct traffic or sight distance;

Do not interfere with the access from abutting property; or

Do not interfere with roadway drainage.

Erect signs in locations not obstructing the traveling public’s view of the normal
roadway signing or necessary sight distance at intersections and curves.

During the holiday time frame of December 21* through January 1st, every effort
should be taken to ensure that all travel lanes remain open where possible.

The Contractor Force Account “Safety Contingency” that has been established
for this project is intended to be utilized for work zone enhancements, to improve
the effectiveness of the Traffic Control Plan, that could not be foreseen in the
project planning and design stage. These enhancements will be mutually agreed
upon by the Engineer and the Contractor’s Responsible Person based on weekly
or more frequent traffic management reviews on the project. The Engineer may
choose to use existing bid items if it does not slow the implementation of
enhancement.

ltem 666 — Reflective Pavement Markings
Immediately following seal coat operations, place Type Il pavement markings
along centerline and edgelines for project locations. After 30 days, restripe over
the Type Il pavement markings with Type | (thermoplastic).

Item 1122 - Temporary Erosion, Sedimentation, and Environmental Controls

It is not anticipated that any erosion, sedimentation, or environmental control
devices will be needed on this project. However, in the event that such controls
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are necessary, the SW3P for this project shall consist of the use of any
temporary erosion control measures deemed necessary by the Engineer and as
provided under this item. Payment for this work will be determined in accordance
with Article 4.2, “Extra Work”.

Item 3278 — Asphalt (Tier #) and Aggregate (Tier #)

Addition of baghouse fines will not be permitted in the production of pre-coated
material. In addition to other asphalt distributor requirements, the asphalt
distributor shall be capable of providing a transversely varied asphalt rate. The
Contractor shall demonstrate that the distributor can apply an asphalt rate
outside the wheel path locations between 22 and 32 percent higher than the
asphalt rate being applied in the wheel paths. The contractor's calibration of the
distributor will include verification of this capability and a description of the spray
bar(s) and nozzles to be used. The percentage difference in asphalt rate
provided by each tested spray bar and nozzle arrangement shall be provided to
the Engineer. The Engineer will select the pavements where transversely varied
asphalt rate is to be provided and will provide this information at the pre-
construction meeting.

The estimated application rate noted in the plans is for locations outside the
wheel paths and is for estimation purposes only.

The asphalt application rates shown elsewhere in the plans are for calculation
purposes only. Exact rates will be as directed.

Remove vegetation and blade pavement edges. This item will be subsidiary to
various bid items.

Use vacuum sweeper in curb and gutter sections. This item will be subsidiary to
various bid items.

Basis of Estimate: The Summary of Quantities is based on the use of Asphalt
Cement (AC). The AC/ A-R (AC to A-R) Asphalt Ratio is 0.70. Refer to Special
Specification 3278 - Seal Coat, Section 5.A.3 for payment.

ITEM 6834 - Portable Changeable Message Sign

Provide two electronic portable changeable message signs as required by the
Engineer. Provide backups and keep operational and available on the jobsite at all
times during traffic control operations. The electronic portable changeable
message signs will be made available for utilization for the entire duration of the
project, including all alternative locations.
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